

THE CITY OF PLEASANTON

March 20, 2024

**ADDENDUM NO. 2**

**KEN MERCER SKATEPARK  
PROJECT NO. 20774**

This Addendum is hereby made a part of the project contract documents. It shall be the responsibility of the general contractor to inform any affected subbidder of the content of this Addendum.

**This addendum serves as notification of the cancellation of the Ken Mercer Skatepark bid process due to City Council’s direction to re-allocate project funding for necessary stormwater repairs/improvements due to the 2022/2023 storms.**

Bids are no longer being accepted and the bid due date is canceled.



Adam N. Nelkie  
City Engineer, Acting Director of Public Works

**ACKNOWLEDGED:**

\_\_\_\_\_  
Company

Date: \_\_\_\_\_

By: \_\_\_\_\_

Title: \_\_\_\_\_

END OF ADDENDUM NO. 2